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PUBLIC / PRIVATE PARTNERSHIP 

CONSTRUCTION AGREEMENT  

BETWEEN  

Town of Chebeague Island 

AND  

AXIOM Technologies, LLC  

THIS AGREEMENT (“Agreement”) is entered into on December XX, 2021, by and between the Town 

of Chebeague Island, Maine (hereinafter referred to as “Chebeague” or “the Town”), and Axiom 

Technologies LLC, a Limited Liability Company duly organized under the laws of the State of Maine, with 
a place of business located at 3 Water Street, Machias, ME 04654 (hereinafter referred to as “Axiom”). 

WITNESSETH WHEREAS “Chebeague” is interested in entering into a mutually beneficial agreement 

for the purpose of supporting fiber optic Internet service across the Town and whereas Chebeague and 

Axiom desire to establish procedures governing the installation of the Internet system, being a service to 

be provided by Axiom. 

And NOW THEREFORE, the aforementioned parties agree in consideration of the promises, mutual 
covenants and other good and valuable consideration as follows:  

Axiom with our prime construction partner Hawkeye Connections will construct and install (as 

described in Attachment A) a fiber optic distribution and fiber optic backhaul internet system, 

hereinafter referred to as “The System”, capable of providing all residents, businesses, and other 

organizations of the Town with high-speed internet services. The design of the System will anticipate 

natural growth of premises and all premises will have the ability to hook up to the System if they desire.   

Chebeague will provide all funding for this broadband infrastructure capital construction project in a 

timely manner to allow Axiom and Hawkeye.  DEFINITIONS 

a. Internet system: referred to as “The System” is the fiber-optic infrastructure consisting of 

fiber optic technology, controls, and equipment to be installed in the Town capable of 

serving every premise in the town, up to the limits defined in Attachment A.  With the 

exception of the operation rights granted to Axiom pursuant and subject to the terms 
herein, The System is owned exclusively by Chebeague. 

b. Premise: refers to any home, business, or municipal structure that will receive a fiber-

optic connection.  
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1. COMPLIANCE WITH APPLICABLE LAWS AND ORDINANCES 

Axiom and Hawkeye shall comply with all statutes, codes, ordinances, rules, or regulations 

applicable to The System and its operation and will comply with the Equal Employment 

Opportunity Act.  

2. OVERVIEW AND GOALS 

The community seeks reliable, high-speed Internet service capable of exceeding both the 

FCC and State of Maine definitions of broadband that has an affordable subscription price. The 

overall goal is service that meets the Town of Chebeague’s needs now and well into the future; 

that is consistent and reliable despite seasonality of the community’s population; and that 

serves individual residences, municipal and civic institutions, telecommuters, and local 
businesses. 

3. OPERATIONAL TIMELINES  

Axiom and Chebeague are committed to the system being fully operational 12-15 months 

after the Town and Axiom mutually agree to begin construction. Axiom, as the overall 

contractor, will oversee and coordinate all construction work with our prime construction 

partner, Hawkeye Construction and will act as project manager and perform the following 

services: 

a. Oversee the overall build of the project.  

b. Provide guidance and planning services on trunk and drop cable installation. 

c. Order all equipment, cabling, home installation kits and all necessary fiber installation 
products and ancillary needs to keep the System operational. 

d. Install electronic equipment in the Central Office (“CO”), and all customer installations. 

e. Arrange and manage all aspects of backhaul services to assure reliable service to the 
specified capacity of the System. 

f. Take all orders for service. 

  

 It is recognized that the following factors will affect adherence to this completion target.  

  

a. Full funding of all necessary costs of construction shall be secured and conveyed to 

Axiom in the timeframe required, as defined in Axiom’s System Construction Workscope 

and Budget, to meet the construction deadlines as described in Attachment 2.  Should 

funding be delayed beyond the timeframe required by Axiom, the construction timeline 

and deadlines for service commencement shall be modified with no penalty to Axiom in 
any way, including but not limited to fines, withholding of funds or other penalties.  

b. Should weather, natural events, or other events outside of Axiom’s control delay or 

shorten construction season or the ability to work, thus causing delays in meeting 

construction deadlines, the timeline shall be modified with no penalty to Axiom in any 

way, including but not limited to fines, withholding of funds or other penalties conveyed 
onto Axiom.  
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c. Should vendor or upstream contractor delays in work scheduled or equipment 

availability that are outside of Axiom’s control cause delays in meeting construction 

deadlines, the timeline shall be modified with no penalty to Axiom in any way, including 
but not limited to fines, withholding of funds or other penalties conveyed onto Axiom.  

d. Axiom will perform due diligence to determine feasibility of hook ups to the home as 

soon as the trunk line is built and build customer connections and trunk at the same 
time.    

4. POLE LICENSING 

Axiom, on behalf of the Town, will apply for pole attachment licenses held by Chebeague, 

naming Axiom as the prime contractor for said attachments, with Chebeague holding the 

necessary insurance to satisfy pole attachment requirements. 

  

5. CONDITIONS OF CONSTRUCTION   

Construction of The System by Axiom shall conform to the following requirements:  

a. All transmission and distribution structures, lines and equipment erected by Axiom shall 

be located to cause minimal interference with the proper use of streets and public ways 

and to cause minimal interference, during the construction phase, with the rights and 

reasonable conveyance of property owners whose land may adjoin any street or public 
ways.  

b. Chebeague will work with appropriate entities to obtain authorization for and hereby 

conveys, to the extent the same are conveyable, to Axiom the rights to acquire, 

construct, erect, suspend, install, renew, maintain, repair, replace, extend, enlarge and 

operate the System throughout the Town, in, upon, along, across, above, over and under 

the streets, easements, public right of ways and Town of Chebeague owned land, which 

may include underground conduits, trenches, splice boxes, wires, cables, and pole 

attachments as related to providing internet, phone services to the residents of Town of 

Chebeague. Chebeague will further work with appropriate entities to obtain the same 

authorizations detailed above as required for Axiom to make connections between The 

System and individual subscribers’ premises, either separately or in conjunction with any 
public easement and authority within the limits of the Town of Chebeague.    

c. Construction materials, related to The System will be held and readied for construction 

on a mutually agreed upon site in the Town to maximize convenience and reduce 
construction delays. 

d. In cases of disturbances of any streets, sidewalks, and public ways, for work stemming 

from connecting a property to the main trunk, Axiom will assign the cost of repair to 

Chebeague or the property owner as part of The System construction.  Repairs for any 

unplanned disturbances to streets, sidewalks, and public ways will be covered by the 
installer or prime contractor.  

6. CONDITIONS ON STREET OCCUPANCY 

a. If at any time during the period of this Agreement the Town shall lawfully elect to alter or 

change the grade, alignment or routing of any street, sidewalk, public right of way or 
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public property Chebeague will be responsible for the labor and material cost of Axiom or 

approved sub-contractor to remove and relocate the internet cabling,  

b. Chebeague consents to permitting Axiom to trim trees and clear debris or brush as 
needed to allow access to The System equipment as necessary. 

c. At the request of any person holding a building-moving permit, or relocation permit or 

who requires for whatever reason a relocation of the fiber entrance to their Premise 

and/or a relocation of the Customer Premise Equipment on their property, Axiom shall 

move, relocate, raise, or temporarily uninstall System equipment as needed.  The costs of 

such work by Axiom will be borne by the person requesting the work, as determined by 

Axiom’s then-prevailing rate for onsite professional services plus any third-party costs 

required by the job at hand.  Axiom shall require a minimum of thirty (30) business days’ 
notice to arrange for this work to occur. 

7. LIABILITY AND INDEMNIFICATION 

a. Each party agrees to hold harmless and to indemnify the other party for any liability that 

may occur as the result of the other party’s (i) breach of this Agreement or (ii) negligence 

or willful misconduct. 

b. Axiom shall maintain throughout the terms of this agreement, liability insurance in 

accordance with industry norms.  Proof of such insurance is included in Attachment B and 

shall be provided annually to Chebeague, or as needed/requested. 

c. Axiom shall indemnify, defend, and hold harmless Chebeague from all loss, costs and 

damages incurred by Chebeague as a result of the filing of any mechanics liens relating to 

the Work (defined hereunder), except to the extent such lien relates solely to 

Chebeague’s failure to make timely payments under the Agreement. 

8. SERVICE STANDARDS AND REQUIREMENTS 

Axiom shall construct The System in strict compliance with all laws, ordinances, rules, and 

regulations that affect The System.  

9. SAFETY REQUIREMENTS 

a. Axiom shall, at all times employ ordinary care and shall install and maintain in use 

commonly accepted methods and devices for preventing failure and accidents which are 
likely to cause damage, injuries, or nuisances to the public. 

b. Axiom shall install and maintain any wires, cables, fixtures, and equipment in accordance 

with the requirements of all applicable federal, state, and local ordinances, codes, laws, 
and regulations. 

c. All structures, equipment, cabling and lines in or over, under or upon the streets, 

sidewalks and public right of ways or public places shall be maintained in a safe, suitable, 
substantial condition by Axiom.  

10. MODIFICATIONS BY REASON OF STATUTES AND GOVERNMENT REGULATIONS  

If at any time, any section of this Agreement conflicts with operation under or compliance 

with any federal or state statutes or with regulations of the Federal Communications 
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Commission or any other State or Federal regulatory agency, said section shall be altered to 

conform to said statute or regulations.    

  

11. SEVERABILITY  

If any section, subsection, clause, phrase, or portion of this Agreement is for any reason held 

invalid or unconstitutional by any court of competent jurisdiction such portion shall be deemed 

a separate, distinct, and independent provision and such holding shall not affect the validity of 

the remaining portions of this Agreement.   

  

12. TRANSFER OF AGREEMENT  

Axiom shall not transfer or assign any rights under this Agreement to any other person 

without prior written approval of Chebeague, which approval shall not be unreasonably 

withheld. Any such transfer shall be in writing, which shall include an express acceptance of all 

terms and conditions of this Agreement. Any assignment or transfer without prior written 

consent shall constitute a material breach of this Agreement, which may result in the revocation 

of the Agreement. In making such a determination of whether to approve or reject a transfer or 

assignment, Chebeague may consider the following:  

a. The experience of the proposed transferee or assignee;  

b. The financial, technical, and legal qualifications of the proposed transferee or assignee;  

c. If requested by Chebeague, submittals for the proposed transferee or assignee, on what, 

if any, changes it intends to make to the operations and maintenance of The System; 

d. Any corporate or other connections between Axiom and the proposed transferee or 

assignee; and 

e. Any other aspect of the proposed transferee or assignee’s background, which could 

affect health, safety, and welfare of the citizens of Town of Chebeague as it relates to 

construction of The System 

 

13. COMPLETION OF CONSTRUCTION AND INSTALLATION 

Upon assertion by Axiom that every part of The System has been fully tested and the last 

scheduled Premise install has been completed, thus the construction and installation of The 
System is complete, Chebeague will without undue delay: 

● Verify with Axiom that the scope of network construction is complete; 

● Verify with Axiom that testing of the network is complete; 

● Verify with Axiom that all scheduled premise installations have been completed; and 

● Inspect The System to determine whether to accept it as complete. Such inspection includes 

but is not limited to inspection by an independent engineer selected by Chebeague at its 

discretion and cost. If a town official, an agent of the Town or a qualified engineer identifies 

any materials not provided, material defects, or workmanship not complete and of 
acceptable quality, Axiom must remedy these defects as quickly as possible.  

Upon Chebeague agreement that testing is complete, that the last scheduled Premise install 

has been completed, and if desired by the Town, the Town will consider The Work complete and 
accept The System, providing written acceptance that The Work is complete. 

Chebeague may also inspect the construction and installation at any time during 

construction.  Any defects or deficiencies in the construction, including material defects or 
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materials not in accordance with the design, bill of materials and industry standards, or 

workmanship not acceptable and of good quality, identified by the Town must be remedied by 

Axiom as quickly as possible in relation to ongoing work as well as that already completed. The 

costs of any outside engineering inspection during construction or at completion of the project 

as well as follow-up inspections for verification if defects were identified, will be the 

responsibility of Chebeague to include in the overall budget of the project or fund separately out 

of Town funds.  

14. PAYMENTS 

Chebeague agrees to pay Axiom the total cost of construction, subject to adjustments for 

changes in the work as may be agreed to in writing by Chebeague and Axiom.  A detailed 

construction budget is contained in Attachment B.    

 

      Adjustments may include any services and materials that can be supplied by the Town of 

Chebeague so long as it meets the standards of the prime construction contractor.  

Chebeague shall make payments to Axiom due upon Axiom achieving the milestone 

objectives in accordance with Attachment B. All payments due Axiom shall be paid within thirty 

(30) days of the same becoming due. 

Notwithstanding the milestone objectives’ associated costs, Chebeague shall retain the final 
5% of payments as not due pending written acceptance of completion of the Work. 

Final payment shall be paid no later than thirty (30) days after acceptance of completion of 

the Work, provided Axiom has submitted evidence satisfactory to Chebeague that all material 

bills and other indebtedness connected with the work has been paid. 

Upon providing Axiom three days’ notice, Chebeague shall have the right to inspect the 

books, accounts, and receipts of Axiom as they relate to the construction contemplated herein 

(“Review Right”). Chebeague may invoke its Review Right only as follows: once, at any time in its 

sole discretion during the construction, and once prior to making Final Payment. 

15. COUNTERPARTS 

This Agreement may be executed in any number of counterparts, each of which shall be 

deemed an original and all of which taken together shall constitute a single agreement.  This 

Agreement may be executed by facsimile or PDF via email or service such as DocuSign. 

16. GOVERNING LAW 

This Agreement and the rights and obligations of the parties hereto shall be interpreted and 

enforced in accordance with and governed by the laws of the State of Maine, without regard to 

the conflict of laws and provisions thereof. 

17. ARBITRATION 

Any dispute, controversy or claim arising out of or related to this Agreement, or any breach 

of this Agreement shall be submitted to and decided by binding arbitration. Arbitration shall be 

administered exclusively by American Arbitration Association under its Commercial Arbitration 

Rules and shall be conducted consistent with the rules, regulations, and requirements thereof as 
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well as any requirements imposed by state law. Any arbitral award determination shall be final 

and binding upon the parties. Each party will be solely responsible for its expenses related to or 

arising from the Arbitration. 
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IN WITNESS WHEREOF, the Town of Chebeague Island has caused this Agreement to be duly 

executed in its name by the Select Board as authorized by a vote of the Town on December XX 

2021, and Axiom has caused this Franchise to be duly executed in its name and behalf by Mark 

Ouellette, President and CEO and Ryan Hawkes, Owner/CEO , all being duly authorized to act in 

their respective capacities, as of the date of signing.  

Town of Chebeague 

Donna Miller Damon, Chair 

Signature: ___________________________ Date: _______________  

 

Jean-Louis Beaupre, Vice Chair 

Signature: ___________________________ Date: _______________ 

 

Jen Belesca 

Signature: ___________________________ Date: _______________ 

 

Mark Dyer 

Signature: ___________________________ Date: _______________ 

 

John “Jay” Corson 

Signature: ___________________________ Date: _______________ 

 

   

Axiom Technologies, LLC  

Mark Ouellette, President & CEO  

 

Signature: ____________________________ Date: _______________  

  

Hawkeye Connections 

Ryan Hawks, Owner/CEO  

 

Signature: ____________________________ Date: _______________  
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Attachment A   

 Description of System & Capabilities  

System Description: 

The fiber optic system being deployed in Chebeague will bring a dedicated fiber connection 

to each home and business from the Central Office equipment.  Access to best-in-class reliability 

and supporting speeds of up to 1Gbps of symmetrical service (G-PON) are highlights of a system 

that will rival any FTTP system in the United States. The system is capable of handling future 

growth in new homes or businesses expected in the community and is considered future proof 

for the next 20 years or more.  The system architecture will have additional ports capable of 

delivering 10Gbps (XGS-PON) of service to specialized equipment with the capability of handling 

10Gbps, and that can be expanded with upgrades to the electronics and home equipment in the 

future, as needs/demand dictate. 

This network will be designed as a "home run" system where each home will have a 

dedicated fiber delivered from the CO. All fiber lines will be run over existing utility poles. Home 

run systems allow for future needs and maximum privacy with emerging telehealth and on-line 

education while creating a “fiber pipe” that is capable of dealing with all of the communications 

needs including data, phone, and streaming content, while creating a generational solution that 

will provide capable infrastructure for Chebeague to create new opportunities for residents, 

visitors, and businesses. 
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Attachment B 

Construction Payment Schedule  

1. Total estimated cost of project by line item:  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Total before any potential savings derived from existing funds or grants.   

NOTE:  The grayed areas are only estimates and will depend on full inspection by both 

Consolidated Communications and CMP to determine final costs through the pole licensing 

process.   

NOTE: The price does not include any cost of make ready, which the law states can be waived 

with a municipal owned network and service of less than 25/3Mbps.  Under these two criteria, 

we strongly believe that make ready costs should be voided.  HOWEVER, no community has 

invoked this law, we expect at least one to do so by the end of the year.  This make-ready 

estimate is $337,500 and is not included in the price as we expect this to be avoided.    

Any changes to the overall Contract Amount shall be documented in a signed letter from Axiom to 

Chebeague for countersignature by a Chebeague authorized representative. If accepted and 

countersigned, the Contract Amount stated in the letter shall become the new Contract Amount.  

Potential Savings 

 ConnectMaine grant (35%)      $469,087 (est.) 

 Chebeague ARPA funds      $36,540 

 County ARPA funds       $100,000 (est.) 

Total estimated savings       $605,627 

 Total Construction cost after savings- $734,623 

Broad construction 

categories Total ($) 

Hawkeye Construction cost 

$948,000 

(for 300 customers) 

Axiom Project Management 

(5%) $47,500 

Pole license application (est.) $33,000 

Make Ready (est.)- pole 

replacements (38) $56,250 

Make Ready (est.) $0 

Central Office Equipment & 

Materials (Axiom) $133,000 

 

CPE Installation $120,000 

Totals $1,340,250 
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Cost of Central Office equipment 

We have developed a budget of $133,000 using our existing site at the clam shack on North Road.   

We will be using AdTran equipment.  A detailed CO budget will be added.   
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Cost of Main Trunk line- excludes pole licensing, make ready and cost of home connection 

 

 

 

TYPE LINEAR 20% SLACK TOTAL ORDER QTY PRICE TOTAL CODE UOM QTY RATE TOTAL

2CT 72119 14423.8 86542.8 90000 $0.20 $18,000.00 STRAND PER FT 100000 $0.80 $80,000.00

12CT 34353 6870.6 41223.6 45000 $0.36 $16,200.00 LASH PER FT 111300 $1.80 $200,340.00

24CT 16962 3392.4 20354.4 25000 $0.40 $10,000.00 LASH ADD PER FT 0 $0.55 $0.00

36CT 0 0 0 0 $0.00 $0.00 DOWNGUY PER 225 $50.00 $11,250.00

48CT 6326 1265.2 7591.2 10000 $0.52 $5,200.00 OVERHEAD PER 25 $135.00 $3,375.00

72CT 0 0 0 0 $0.00 $0.00 ANCHOR PER 0 $400.00 $0.00

96CT 0 0 0 0 $0.00 $0.00 PULL FIBER PER FT 0 $1.50 $0.00

144CT 35148 7029.6 42177.6 45000 $1.16 $52,200.00 ROD&ROPE PER FT 0 $1.75 $0.00

288CT 0 0 0 0 $0.00 $0.00 SLACKPOINT PER 100 $150.00 $15,000.00

432CT RIB 0 0 0 0 $0.00 $0.00 HDPE INNERDUCT PER 0 $1.25 $0.00

576CT RIB 0 0 0 0 $0.00 $0.00 FIBER SPLICE PER 1750 $35.00 $61,250.00

720CT RIB 0 0 0 0 $0.00 $0.00 OSP FOSC PER 8 $400.00 $3,200.00

SNAP PER 323 $260.00 $83,980.00

SNAP 323 323 $275.00 $88,825.00 OTDR REPORT PER 432 $12.00 $5,184.00

450B 0 0 $290.00 $0.00 ONT/SPLICE  PER 300 $125.00 $37,500.00

450D 8 8 $455.00 $3,640.00 AERIAL DROP PER 73700 $1.00 $73,700.00

B TRAY 0 0 $20.00 $0.00 UG DROP PER 18000 $1.25 $22,500.00

D TRAY 20 20 $36.00 $720.00 CO RACK/FDP/FDH PER 3 $7,500.00 $22,500.00

SNAP TRAY 50 50 $46.00 $2,300.00 VETRO DESIGN PROJECT 1 $10,000.00 $10,000.00

CO RACK/FDP 3 3 $13,500.00 $40,500.00 BARGING TRIP 30 $400.00 $12,000.00

FREIGHT PROJECT 1 $8,500.00 $8,500.00

TYPE LINEAR 4% SLACK TOTAL ORDER QTY PRICE TOTAL

1/4" STRAND 92789 3711.56 96500.56 105000 $0.27 $28,350.00

POLES AGL 30% STR 70%

750 225 525

TYPE QTY UOM ORDER QTY PRICE TOTAL

10" BOLT 200 PER 200 $1.78 $356.00

12" BOLT 500 PER 500 $1.89 $945.00

14" BOLT 100 PER 100 $1.98 $198.00

16" BOLT 25 PER 25 $2.15 $53.75

NUT 1500 PER 1500 $0.26 $390.00

WASHER 1500 PER 1500 $0.24 $360.00

STR CLMP 500 PER 500 $3.98 $1,990.00

AGL CLMP 200 PER 200 $4.75 $950.00

SLIP ON 50 PER 50 $3.59 $179.50

SCREW ON 50 PER 50 $2.98 $149.00

BACK STRP 200 PER 200 $2.68 $536.00

RAM HEAD 100 PER 100 $4.50 $450.00

BUGNUTS 2000 PER 2000 $0.32 $640.00

LASH WIRE 102 1600' ROLL 102 $31.00 $3,162.00

DELTEC 10000 PER FT 10000 $0.32 $3,200.00

HEADS 10000 PER 10000 $0.20 $2,000.00

SPACERS 10000 PER 10000 $0.12 $1,200.00

FIBER TAGS 1500 PER 1500 $3.25 $4,875.00

TAPE 60 PER ROLL 60 $2.90 $174.00

WEAVERS 500 PER 500 $1.89 $945.00

SPLIT BOLT 250 PER 250 $2.25 $562.50  

#6 GRD WIRE 2 500' REEL 2 $250.00 $500.00

ANCHORS 0 PER 0 $145.00 $0.00

PREFORMS 200 PER 200 $1.80 $360.00

STR SPLICE 50 PER 50 $2.65 $132.50

SNWSHOE 100 PER SET 100 $68.00 $6,800.00

GUY GUARD 50 PER 50 $4.20 $210.00

DROP CLAMP 0 PER 0 $0.87 $0.00

JHOOK 0 PER 0 $0.96 $0.00

PHOOK 0 PER FT 0 $1.20 $0.00

CLIPS 30 100CT BAG 7/8" F7BK-17 30 $22.00 $660.00

HDPE DUCT 1" 0 PER FT 0 $1.00 $0.00

TONE MULE TAPE 0 3000' REEL 0 $320.00 $0.00

Based on a 60% Take Rate

TOTAL MATERIALS AND LABOR

$948,192.25

 ESTIMATED MATERIALS

$297,913.25

LABOR

$650,279.00

* DOES NOT INCLUDE TAX*

*CHEBEAGUE ISLAND* MATERIAL & LABOR ESTIMATE

ESTIMATED LABOR

CLEARFIELD 

 MATERIALS

CORNING SCA-9T34-LRS

COMMSCOPE

COMMSCOPE

COMMSCOPE

COMMSCOPE

CORNING 

TOTAL POLES
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Construction Methods:  

● Backbone 

○ Attachment position is 12” above CCI or 40” below power 

○ All backbone fiber will be lashed onto ¼” strand with appropriate hardware and 

guying 

○ Bond strand to every available pole ground vertical and every guy or take-off  

○ All terminating strand poles will be guyed following CCI’s Form-3 requirements  

○ 150’ slack loops will be placed every 10 spans or 1500’ on all backbone cables 

○ 10’ slack loops at every pole will be placed on all distribution cables 

○ All lashed fiber will be single lashed, except for road crossings and slack loops which 

will be duel lashed 

○ All enclosures will be ring cuts, except for reel end butt splices 

○ All fiber reels must be run to design, no additional splice enclosure unless otherwise 

approved 

○ All fiber optic splices must be under a 0.15 dB max loss per splice bidirectionally 

○ All terminated fibers will have end to end bidirectional OTDR test results upon 

completion. 

 

● House Drops 

○ Attachment position is 12” above CCI or 40” below power 

○ Drop spans within 0’ to 150’ are considered standard 

○ Drop spans over 150’ to 250’ will require special drop attachment hardware 

○ Drop spans over 250’ will need to have ¼” strand installed, and the drop lashed. If 

one span needs strand, then the entire drop needs strand and anchors to support 

the pole line 

○ Drops will be J-lagged off the pole 6” above the backbone strand towards home 

○ Drops will follow power, unless otherwise specified by the homeowner 

○ Attachment to the house will be 12” below power ran parallel to existing phone 

drop 

○ ONT will be placed alongside the existing phone NID  

○ Underground drops will be fished and run through existing conduits with a metal 

trace wire  

○ New Underground drops will have to be discussed with the homeowner on an 

individual basis  

○ Innerduct protection of the UG drop is available upon request 
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2. Construction Timeline:  

To be added  
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3. Progress Payments & Milestones for Construction:   

To be added-  

Example of construction cost drawdown: 

Invoice Material/Freight/Design due on receipt 
Invoice Month 1 – 15% Labor net30 
Invoice Month 2 – 15% Labor net30 
Invoice Month 3 – 25% Labor net30 
Invoice Month 4 – 25% Labor net30 
Invoice Month 5 – 10% Labor net30 
Invoice Month 6 – 10% Labor net3 
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ATTACHMENT B 

Axiom Certificate of Insurance 
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GRANTS 

It is expected that the fiber broadband internet project will open up opportunities for state, 
federal and private grants for additional cost savings to the cost of construction. Axiom agrees to 
participate, assist and provide support for any appropriate grant applications. 


